

ADDENDUM NO. 1

to the

ENGINEERING SERVICES FOR
15TH STREET & ELM STREET IMPROVEMENTS
FOR THE CITY OF CASPER PUBLIC SERVICES DEPARTMENT
CITY ENGINEERING DIVISION

by

CITY OF CASPER
200 N. David
Casper, Wyoming 82601

ADDENDUM DATE: December 30, 2014

APPROVED: (CITY OF CASPER)



Alex Sveda, P.E.
Associate Engineer

ADDENDUM NO. 1

for the

ENGINEERING SERVICES FOR
15TH STREET & ELM STREET IMPROVEMENTS
FOR THE CITY OF CASPER PUBLIC SERVICES DEPARTMENT
CITY ENGINEERING DIVISION

ADDENDUM DATE: December 30, 2014

This addendum to the Request for Proposals is hereby made a part of the RFP for the above titled project, to the same extent as though it were originally contained therein.

All consultants are expected to thoroughly examine each item enumerated herein, regardless of its apparent application.

1. **TIMETABLE, Page 6,:**
Remove and Replace with the following:

TIMETABLE

Following is the tentative timetable for this RFP:

- | | | |
|----|--|-------------------|
| 1. | Proposal Due: | January 9, 2015 |
| 2. | Consultant's Presentation and Interview: | January 14, 2015 |
| 3. | Selection of Consultant by Council: | February 03, 2015 |
| 4. | Completion of Services for Wolcott Street from 13th Street to 15th Street; South Elm Street from 15th Street to CY Avenue; and 15th Street from Wolcott Street to CY Avenue Street: | August 21, 2015 |

Bidding and Construction, as part of a separate RFP and Contract, is expected for March of 2016.

The submittal of a proposal will be indication that the Consultant has no problem in keeping this schedule.