

ADDENDUM NO. 1

to the
REQUEST FOR PROPOSALS
for the

ENGINEERING SERVICES FOR
2024 CITY OF CASPER REGIONAL LANDFILL SURVEY

PROJECT NO. 24-005
For
THE CITY OF CASPER, WYOMING

ADDENDUM DATE: January 12, 2024

Receipt of this Addendum must be acknowledged by filling in the spaces provided below and including one (1) copy attached to the proposal.

APPROVED: (CITY OF CASPER)

Steven Stolte, E.I.T.
Associate Engineer I



ACKNOWLEDGMENT OF RECEIPT OF
ADDENDUM (BIDDER)

Firm

By: Signature

Title

Date Received

ADDENDUM NO. 1
to the
REQUEST FOR PROPOSALS
for the
ENGINEERING SERVICES FOR
2024 CITY OF CASPER REGIONAL LANDFILL SURVEY

PROJECT NO. 24-005
For
THE CITY OF CASPER, WYOMING

ADDENDUM DATE: January 12, 2024

This addendum to the request for proposals is hereby made a part of the Contract Documents for the above titled project, to the same extent as though it were originally contained therein.

All bidders are expected to thoroughly examine each item enumerated herein, regardless of its apparent application and shall be responsible for furnishing all labor and materials required in the division of work that the items indicate.

CONTRACT DOCUMENTS

TIMETABLE, Page 6: REPLACE: “The following is the tentative timetable for this RFP:

- | | | |
|----|---|--------------------|
| 1. | Proposal Due | January 22, 2024 |
| 2. | Selection of Consultant | January 26, 2024 |
| 3. | Award of Contract | February 6, 2024 |
| 4. | First Quarterly Survey for
CRL and C & D and Asbestos cell | March 26, 2024 |
| 5. | Survey for CRL and surrounding areas* | June 30, 2024 |
| 6. | Submittal of Draft Quality Control Report | July 23, 2024 |
| 7. | Submittal of Final Quality Control Report,
Volumetric Analysis | August 20, 2024 |
| 8. | Third Quarterly Survey for
CRL and C & D and Asbestos cell | September 24, 2024 |

- | | | |
|-----|---|------------------|
| 9. | Survey for Transfer Station | October 29, 2024 |
| 10. | Fourth Quarterly Survey for
CRL and C & D and Asbestos cell
*includes Second Quarterly Survey | December 3, 2024 |

The submittal of a proposal will be an indication that the Consultant has no problem in keeping this schedule.

WITH

“The following is the tentative timetable for this RFP:

- | | | |
|----|---|--------------------|
| 1. | Proposal Due | January 22, 2024 |
| 2. | Selection of Consultant | January 26, 2024 |
| 3. | Award of Contract | February 6, 2024 |
| 4. | First Quarterly Survey for
CRL and C & D and Asbestos cell | March 26, 2024 |
| 5. | Survey for CRL and surrounding areas* | June 30, 2024 |
| 6. | Submittal of Draft Quality Control Report | July 23, 2024 |
| 7. | Submittal of Final Quality Control Report,
Volumetric Analysis | August 20, 2024 |
| 8. | Third Quarterly Survey for
CRL and C & D and Asbestos cell | September 24, 2024 |
| 9. | Fourth Quarterly Survey for
CRL and C & D and Asbestos cell
*includes Second Quarterly Survey | December 3, 2024 |

The submittal of a proposal will be an indication that the Consultant has no problem in keeping this schedule.

END OF ADDENDUM NO. One